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AMENDMENT 002

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION

Amendment 002
Mulligan Road (Fort Belvoir Connector Road)
Project VA A-AD-48(1)
DTFH71-08-R-00012

The purpose of this Amendment is to:
1) Revise the Bid Schedule B-pages of the Solicitation Provisions, to add a pay item.
2) Revise the Special Contract Requirements (J pages) as follows:

a) Section 623 to add special labor requirements.
3) Revise the Plans to replace tabulation of quantity sheet.

Solicitation Provision changes

1. Delete Solicitation Provisions; Bid Schedule pages B-9 and B-10, and substitute revised Bid
Schedule pages B-9 and B-10.

Special Contract Requirement changes

1. Add the following Section 623 to the Special Contract Requirements, page J-48.

Section 623.—GENERAL LABOR
623.02. Add the following:

The project requires Contractor Munitions and Explosives of Concern (MEC) Construction
Support in the Mulligan Road limits of range clearing, as this area was cleared of subsurface
MEC during the Engineering Evaluation/Cost Analysis (EE/CA) field investigation, as
performed by Fort Belvoir. Every subsurface anomaly identified within the limits of range
clearing was intrusively investigated and all recovered MEC was disposed of by detonation.
Since the potential of encountering additional MEC in the limits of range clearing is low,
Contractor MEC Construction Support will be on an “on-call” basis. On-call UXO services are
not on-site, but are available to respond as needed.

If construction activities uncover a suspicious item resembling MEC, the contractor will contact
Fort Belvoir Department of Public Works (DPW), and the local Explosive Ordnance Disposal
(EOD) unit to respond and investigate. If the probability of encountering MEC changes from
low to moderate or high, the contactor will employ the MEC Construction Support (Standby).
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Standby UXO services are on-site during the construction activities; but are not actively
performing any clearing operations.

Work outside of the limits of range clearing requires Contractor MEC Construction within the
Demo Area— TD and T-16 (identified on the Fort Belvoir Range Clearing Map for the EE/CA
field investigation) as there is a potential of encountering MEC at both sites. The level of effort
for construction support (“on call” or “stand by”) is both site specific and task specific and will
be determined on a case-by-case basis. Depending on the probability of encountering MEC (low
or moderate to high), Contractor MEC Construction Support may require that at least two UXO
technicians be available onsite to support all construction activities. Conduct all Contractor MEC
Construction Support in accordance with USACE Engineering Pamphlet (EP) 75-1-2, Munitions
and Explosives of Concern (MEC) Support During Hazardous, Toxic, and Radioactive Waste
(HTRW) and Construction Activities, dated 01 August 2004.

The contactor should develop an education program for all workers conducting activities within
the Mulligan Road limits of disturbance. Tailor the training to ensure that workers are aware of
and understand the hazards associated with MEC-contaminated sites and instruct them on the
necessary precautions to avoid exposure and to report suspicious items encountered. Prior to
beginning any ground disturbance activities, submit an Education Program Plan and course
material to the CO and USACE for approval.

Qualified UXO Technicians as defined in Department of Defense Explosive Safety Board
(DDESB) Technical Paper 18 will perform MEC/anomaly avoidance during the initial site visits
and construction support (low probability) during the execution of this work. Conduct the
screening activities prior to any ground disturbance activities if these activities will be outside of
the limits of range clearing. This work will consist of surface sweeps using appropriate
instrumentation. While driving piles, clear all pile locations by pre-drilling at the pile locations,
utilizing a down-hole magnetometer, every 2 feet to a depth of 10 feet below ground surface
elevation. Anomalies must be coordinated with the qualified UXO Technicians assigned to the
project.

In the event that a MEC is encountered, the Contractor will stop work, assume a 400-foot
diameter clearance zone around the discovered suspected MEC and notify the CO, USACE, and
UXO Technician for appropriate action. If the items found can easily be removed, the UXO
Technicians will coordinate the activities. However, if an unexpected MEC disposal pit is
discovered, the Contractor will provide support. An unexpected condition would consist of
finding ten or more MEC items in a disposal pit. Provide a qualified UXO staff for remediation
of any unexpected conditions.

Based on previous work at the site, a disposal pit would likely require clearance of both MEC
and cultural debris from a pit with dimensions of 20” x 40’ x 15’. In such a case it is likely the
contractor should anticipate needing support from a 7 person UXO team for a minimum of 3
weeks of effort. Further, the Contractor will be prepared to submit all required supporting
explosive safety submissions/documentation.

623.04. Add the following:
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On-call UXO services will not be measured for payment.

Do not measure time for preparation and attendance of training, for the Education Program Plan
for MEC-contaminated sites.

Plan Sheet changes

1. Delete Plan Sheet C4 and substitute revised Plan Sheet C4.
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Itei?l/\lo. %Slggngi;d Unit Bid Price Amount Bid
62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES (UXO CONSTRUCTION
SUPPORT)
1,000
HOUR $ $
62401-0300 FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH
70,000
SQYD $ $
62502-0000 TURF ESTABLISHMENT
70,000
SQYD $ $
62901-1000 ROLLED EROSION CONTROL PRODUCT, TYPE 3.B
9,200
SQYD $ $
62901-1200 ROLLED EROSION CONTROL PRODUCT, TYPE5.A
4,100
SQYD $ $
62901-1400 ROLLED EROSION CONTROL PRODUCT, TYPES5.C
2,200
SQYD $ $
63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM
40
EACH $ $
63502-2100 TEMPORARY TRAFFIC CONTROL, CRASH CUSHION
3
EACH $ $
63502-2700 TEMPORARY TRAFFIC CONTROL, REPLACEMENT CARTRIDGES FOR
CRASH CUSHION
3
EACH $ $
63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
40
LNFT $ $
63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
625
LNFT $ $
63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
500
LNFT $ $

Bid Schedule A

Project:

VA A-AD-48(1)

MULLIGAN ROAD (FORT BELVOIR CONNECTOR ROAD) - SCHEDULE A
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Itei?l/\lo. %Slggngi;d Unit Bid Price Amount Bid
63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
320
SQFT $ $
63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER
350
HOUR $19.00 $6,650.00
63701-0000 FIELD OFFICE
1
EACH $ $
64501-0000 LOCATE UTILITIES
ALL Lump Sum $
TOTAL $

Submitted by:

Bid Schedule A
Project:

Name of Bidder

VA A-AD-48(1)

MULLIGAN ROAD (FORT BELVOIR CONNECTOR ROAD) - SCHEDULE A
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GRADING, DRAINAGE AND AGGREGATE BASE FROM POLE ROAD
TO TELEGRAPH ROAD, AND BRIDGE OVER PINEY RUN

REG | STATE PROJECT SHEEY

SCHEDULE A:
_ PLAN SHEET SECTION ESTIMATED CQUANTITIES
1TEM DESCRIPTIDN SCHEDULE A UNIT PLAN SCHEBULE
60501-0000 STANDARD UNDERDRAIN SYSTEM {VDOT UD~1) LNFT 3300 3300 3,300
60501-0000 STANDARD UNDERDRAIN SYSTEM (VDOT UD-2} LNFT 8100 8100 8.100
£0501-0000 STANDARD UNDERDRAIN SYSTEM (VDOT UD-4} LNFT 8500 8500 8.500
60501-0000 STANDARD UNDERDRAIN SYSTEM (VDOT CD-1) LNFT 320 320 320
60501-0000 STANDARD UNDERDRAIN SYSTEM (VDOT CD-2) LNFT 390 390 330
60510-1060 10~INCH OUTLET PIPE LNFT 50 50 50
60520-0000 GRANULAR BACKF ILL cuvD 8100 8100 84100
[\ 8110571500 B TAMETER ENCRSENENT Pippy - ANIZED STEEL (22-INCH LNFT 225 225 225
A\ 611031500 2D TAMETER ENCASEMENT pippy - VANIZED STEEL (36-INCH LNFT 400 400 400
/1\  61202-0800 B~INCH SEWERLINE, DUCTILE IRON LNFT 225 225 225
L\ ©1202-0800 87INCH SEWERLINE, DUCTILE IRON LNFT 400 400 - 400
61401-0000 LEAN CONCRETE BACKF ILL CUYD 30 30 30
61901-2100 FENGE. CHAIN LINK. 96-INCH HEIGHT (BARB WIRE. 3
STRAND } LNFT 300 300 300
61902-2200 GATE. METAL. 34 FEET WIDTH EACH 3 3 3
62101-0000 MONUMENT (SETTLEMENT MONITORING) EACH 14 14 14
AN ST e W g e
62401-0300 FURNISHING AND PLACING TOPSDIL. 4-INCH DEPTH S0YD 70000 70000 10,000
£2502-0000 TURF ESTABL ISHMENT 50YD 70000 70000 70,000
£2901-1000 ROLLED EROSION CONTROL PRODUCT. TYPE 3.8 SBY0 5200 9200 5,300
£2901-1200 ROLLED EROSION CONTROL PRODUCT. TYPE 5.4 SOYD 4100 4100 4.100
62901-1400 ROLLED EROSION CONTROL PRODUCT. TYPE 5.C SOVD 7300 7200 7.200
63502-1300 TEMPDRARY TRAFFIC CONTROL. DRUM EACH a0 0 20
63502-2100 TEMPDRARY TRAFFIC CONTROL. CRASH CUSHION EACH 3 3 3
63502-2700 TEMPDRARY TRAFFIC CONTROL. REPLACEMENT CARTRIDGES
FOR CRASH CUSHION EACH 3 3 3
63503-0300 TEMPORARY TRAFFIC CONTROL. BARRICADE TYPE 3 LNFT 40 40 40
63503-0400 TEMPDRARY TRAFFIC CONTROL. CONCRETE BARRIER LNFT 625 625 625
63503-1000 TEMPORARY TRAFFIC CONTROL. PLASTIC FENCE LNFT 500 500 500
63504-1000 TEMPORARY TRAFFIC CONTROL. CONSTRUCTION SIGN STFT 70 320 320
63506-0500 TEMPDRARY TRAFF1C CONTROL. FLAGGER HOUR 350 350 350
63701 -0000 FIELD OFF ICE EACH 0 1 3
64501 -0000 LOCATE UTILITIES . LPSM ALL ALL ALL
REVISIONS
NO DESCRIPTION BY | DATE
& Revised quantities from PVC pipe to DI pipe CEC 08/01/08
/2\ | Added Special Labor Quantity CAW | 08/07/08

U.S, DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION
STERLING, VIRGINIA

FORT BELVOIR - MULLIGAN ROAD

TABULATION OF
QUANTITIES SHEET
SCHEDULE A
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